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NO. DESCRIPTION QTY UNIT UNIT COST TOTAL COST UNIT COST TOTAL COST UNIT COST TOTAL COST UNIT COST TOTAL COST UNIT COST TOTAL COST

1 Mobilization/DeMobilization 1 LS 37,000.00 37,000.00 6,480.00 6,480.00 46,403.00 46,403.00 60,000.00 60,000.00 8,000.00 8,000.00

2 New No. 10-115# Inustry Turnout Const. 2 EA 53,000.00 106,000.00 44,570.00 89,140.00 44,944.00 89,888.00 49,800.00 99,600.00 66,000.00 132,000.00

3 New No. 10-115# CN Mainline Turnout Inst. 1 EA 22,500.00 22,500.00 9,375.00 9,375.00 13,480.00 13,480.00 18,000.00 18,000.00 29,000.00 29,000.00

4 115# New or No. 1 Relay Track Const. 3,617 TF 140.00 506,380.00 147.80 534,592.60 143.00 517,231.00 135.20 489,018.40 144.00 520,848.00

5
115# New or No. 1 Relay Track Const. 

(concrete)
631 TF 189.00 119,259.00 184.30 116,293.30 194.00 122,414.00 166.00 104,746.00 180.00 113,580.00

6
115# New or No. 1 Relay Track Const. 

(crushed aggregate)
560 TF 245.00 137,200.00 200.60 112,336.00 278.00 155,680.00 163.00 91,280.00 235.00 131,600.00

7 Double Switchpoint Derail Construction 1 EA 17,000.00 17,000.00 15,070.00 15,070.00 20,485.00 20,485.00 15,000.00 15,000.00 12,000.00 12,000.00

8 Earthen Bumper Construction 3 EA 750.00 2,250.00 1,400.00 4,200.00 1,112.00 3,336.00 1,000.00 3,000.00 800.00 2,400.00

TOTAL BASE BID $947,589.00 $887,486.90 $968,917.00 $880,644.40 $949,428.00
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