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File No. 204-029

Item No Est Qty Units Item Description Unit Price Amount Unit Price Amount Unit Price Amount

100-06 1754 LNFT 6" PVC SDR 35 Sanitary Sewer Laterals 47.50$           83,315.00$           49.00$         85,946.00$           49.75$         87,261.50$           

100-08 1664 LNFT 8" PVC SDR 35 Sanitary Sewer Main 45.85$           76,294.40$           56.00$         93,184.00$           53.65$         89,273.60$           

100-10 10" PVC SDR 35 Sanitary Sewer Main -$               -$                       -$                       53.65$         -$                       

100-95 543 LNFT 8" AWWA C900 Sanitary Sewer Main 52.45$           28,480.35$           63.00$         34,209.00$           58.25$         31,629.75$           

100-96 4 LNFT 10" AWWA C900 Sanitary Sewer Main 76.90$           307.60$                 115.00$      460.00$                 75.00$         300.00$                 

110-04 7 EACH

4 Ft Dia Standard Precast Sanitary Sewer Manhole Including: 

Frame & Cover, Complete in Place 2,439.00$      17,073.00$           2,575.00$   18,025.00$           2,350.00$   16,450.00$           

120-15 3 EACH Connect to Existing Sanitary Sewer Manhole 1,589.00$      4,767.00$              1,400.00$   4,200.00$              750.00$      2,250.00$              

120-16 1 EACH Connect to Existing Sanitary Sewer Main 482.00$         482.00$                 900.00$      900.00$                 500.00$      500.00$                 

121-02 2 EACH Abandon Existing Sanitary Sewer Manhole 300.00$         600.00$                 500.00$      1,000.00$              650.00$      1,300.00$              

121-95 1 EACH Remove Inside Drop 266.00$         266.00$                 500.00$      500.00$                 750.00$      750.00$                 

122-01 9 EACH Adjust Existing Sanitary Manhole Rings and Frame 300.00$         2,700.00$              500.00$      4,500.00$              375.00$      3,375.00$              

124-02 12 EACH Locate Existing Sanitary Laterals 250.00$         3,000.00$              250.00$      3,000.00$              250.00$      3,000.00$              

201-12 1109 LNFT 12" Class III Reinforced Concrete Storm Sewer 43.00$           47,687.00$           47.00$         52,123.00$           45.20$         50,126.80$           

201-15 630 LNFT 15" Class III Reinforced Concrete Storm Sewer 43.65$           27,499.50$           53.00$         33,390.00$           47.80$         30,114.00$           

202-12 49 LNFT 12" Class IV Reinforced Concrete Storm Sewer 43.00$           2,107.00$              55.00$         2,695.00$              47.00$         2,303.00$              

203-30 97 LNFT 24x38" Class III HE Reinforced Concrete Storm Sewer 121.40$         11,775.80$           89.00$         8,633.00$              92.25$         8,948.25$              

203-42 25 LNFT 34x53" Class III HE Reinforced Concrete Storm Sewer 161.90$         4,047.50$              155.00$      3,875.00$              132.00$      3,300.00$              

204-06 1170 LNFT 6" SDR 35 PVC Storm Sewer Laterals 30.70$           35,919.00$           35.00$         40,950.00$           31.50$         36,855.00$           

204-07 10 LNFT 8" SDR 35 PVC Storm Sewer Laterals 36.20$           362.00$                 55.00$         550.00$                 35.00$         350.00$                 

204-10 10 LNFT 10" SDR 35 PVC Storm Sewer Main 38.25$           382.50$                 75.00$         750.00$                 35.00$         350.00$                 

205-95 1 LPSM

Extend 24" Corrugated Steel Culvert Pipe (Misc Corrugated Steel 

Pipe 1) 1,150.00$      1,150.00$              1,000.00$   1,000.00$              500.00$      500.00$                 

206-15 88 LNFT 17x13" Corrugated Steel Arch Pipe 35.50$           3,124.00$              36.00$         3,168.00$              36.50$         3,212.00$              

207-08 20 LNFT 8" N-12 HDPE Dual Wall Storm Sewer Main 53.40$           1,068.00$              50.00$         1,000.00$              32.50$         650.00$                 

215-04 15 EACH

4 Ft Dia Standard Precast Storm Sewer Manhole Including: Frame 

& Cover, Complete in Place 1,787.00$      26,805.00$           1,900.00$   28,500.00$           2,300.00$   34,500.00$           

215-05 1 EACH

5 Ft Dia Standard Precast Storm Sewer Manhole Including: Frame 

& Cover, Complete in Place 3,135.00$      3,135.00$              2,675.00$   2,675.00$              3,200.00$   3,200.00$              

215-06 2 EACH

6 Ft Dia Standard Precast Storm Sewer Manhole Including: Frame 

& Cover, Complete in Place 3,547.00$      7,094.00$              3,350.00$   6,700.00$              3,975.00$   7,950.00$              

215-08 1 EACH

8 Ft Dia Standard Precast Storm Sewer Manhole Including: Frame 

& Cover, Complete in Place 6,681.00$      6,681.00$              7,900.00$   7,900.00$              6,100.00$   6,100.00$              

216-04 6 EACH

4-Ft Dia. Standard Precast Storm Sewer Manhole With Flat Top 

Including: Frame & Cover, Complete in Place 1,920.00$      11,520.00$           1,900.00$   11,400.00$           2,150.00$   12,900.00$           

216-06 2 EACH

6-Ft Dia. Standard Precast Storm Sewer Manhole With Flat Top 

Including: Frame & Cover, Complete in Place 3,630.00$      7,260.00$              1,500.00$   3,000.00$              3,800.00$   7,600.00$              

217-01 14 EACH

Type "H" Catch Basin Including: Frame (R-3246) & Grate (Type-R), 

Complete in Place 1,331.00$      18,634.00$           1,500.00$   21,000.00$           1,525.00$   21,350.00$           

217-02 4 EACH

Type "H" Catch Basin Including: Frame (R-3246) & Grate (Type-L), 

Complete in Place 1,331.00$      5,324.00$              1,500.00$   6,000.00$              1,525.00$   6,100.00$              

217-03 9 EACH

Type "H" Catch Basin Including: Frame (R-3067-C) & Grate (Type-

R), Complete in Place 1,464.00$      13,176.00$           1,500.00$   13,500.00$           1,650.00$   14,850.00$           

217-95 1 EACH

Remove Existing Frame, Provide and Install New Frame (R-3067-C) 

and Grate (Type-R) 910.00$         910.00$                 550.00$      550.00$                 630.00$      630.00$                 

Don E Parker Excavating Inc Robert J Immel Excavating IncWood Sewer & Excavating Inc
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217-96 1 EACH Modify Existing Curb Box 250.00$         250.00$                 400.00$      400.00$                 275.00$      275.00$                 

218-30 1 EACH 30" Dia Field Inlet Including: Frame (R-5901-G) & Grate (Type-G) 3,329.00$      3,329.00$              1,200.00$   1,200.00$              1,375.00$   1,375.00$              

230-01 3 EACH Connect to Existing Storm Sewer Structure (Existing Opening) 250.00$         750.00$                 400.00$      1,200.00$              250.00$      750.00$                 

230-02 1 EACH Connect to Existing Storm Sewer Structure (New Connection) 400.00$         400.00$                 400.00$      400.00$                 500.00$      500.00$                 

230-04 3 EACH Connect to Existing Storm Sewer Main 1,200.00$      3,600.00$              400.00$      1,200.00$              275.00$      825.00$                 

230-28 1 EACH Core and Connect to Existing Catch Basin (6" Pipe) 150.00$         150.00$                 300.00$      300.00$                 125.00$      125.00$                 

231-01 8 EACH Abandon and Seal Existing Catch Basin 140.00$         1,120.00$              300.00$      2,400.00$              200.00$      1,600.00$              

231-02 9 EACH Abandon Existing Storm Manhole 240.00$         2,160.00$              300.00$      2,700.00$              275.00$      2,475.00$              

231-03 2 EACH Seal Existing Storm Sewer Main 150.00$         300.00$                 300.00$      600.00$                 175.00$      350.00$                 

231-04 5 EACH Remove Existing Culvert 145.00$         725.00$                 100.00$      500.00$                 250.00$      1,250.00$              

231-05 5 CUYD Abandoned Sewer Fill (Cellular Concrete or Sand) 85.00$           425.00$                 75.00$         375.00$                 120.00$      600.00$                 

235-01 8 EACH End Wall Safety Bars 250.00$         2,000.00$              240.00$      1,920.00$              350.00$      2,800.00$              

236-15 8 EACH 17x13" Corrugated Steel Arch Pipe Apron End Wall 155.00$         1,240.00$              99.00$         792.00$                 175.00$      1,400.00$              

300-01 629 LNFT Silt Fence 3.32$             2,088.28$              3.25$           2,044.25$              3.50$           2,201.50$              

300-06 10 EACH Log-Type Ditch Check 70.00$           700.00$                 70.00$         700.00$                 75.00$         750.00$                 

300-07 1 EACH Culvert Pipe Checks 49.00$           49.00$                   110.00$      110.00$                 60.00$         60.00$                   

300-12 1 EACH Inlet Protection - Type A 233.00$         233.00$                 120.00$      120.00$                 250.00$      250.00$                 

300-13 13 EACH Inlet Protection - Type B 80.00$           1,040.00$              50.00$         650.00$                 100.00$      1,300.00$              

300-14 66 EACH Inlet Protection - Type C 91.00$           6,006.00$              50.00$         3,300.00$              110.00$      7,260.00$              

300-16 36 EACH Inlet Protection - Type D Install & Maintain 152.00$         5,472.00$              50.00$         1,800.00$              170.00$      6,120.00$              

300-19 2377 SQYD Erosion Mat, Class I, Type B 1.48$             3,517.96$              1.45$           3,446.65$              1.70$           4,040.90$              

400-04 49 LNFT 4" PVC DR18 Water Main 49.35$           2,418.15$              45.00$         2,205.00$              46.25$         2,266.25$              

400-06 784 LNFT 6" PVC DR18 Water Main 42.70$           33,476.80$           45.00$         35,280.00$           48.50$         38,024.00$           

400-08 5224 LNFT 8" PVC DR18 Water Main 48.05$           251,013.20$         58.50$         305,604.00$         51.75$         270,342.00$         

400-12 2610 LNFT 12" PVC DR18 Water Main 58.60$           152,946.00$         67.00$         174,870.00$         65.25$         170,302.50$         

400-20 16 LNFT 20" PVC DR18 Water Main 169.25$         2,708.00$              95.00$         1,520.00$              200.00$      3,200.00$              

405-01 127 EACH 1" Water Service Including: Corp, Stop, Box Saddle and Union 474.00$         60,198.00$           445.00$      56,515.00$           410.00$      52,070.00$           

405-02 2757 LNFT 1" Polyethylene Water Service Pipe 36.55$           100,768.35$         46.00$         126,822.00$         47.25$         130,268.25$         

405-03 327 LNFT 1" Polyethylene Water Service Pipe Directional Drilling 35.80$           11,706.60$           22.00$         7,194.00$              48.50$         15,859.50$           

405-04 4 EACH 1¼" Water Service Including: Corp, Stop, Box Saddle and Union 644.00$         2,576.00$              500.00$      2,000.00$              525.00$      2,100.00$              

405-05 42 LNFT 1¼" Polyethylene Water Service Pipe 38.80$           1,629.60$              35.00$         1,470.00$              49.00$         2,058.00$              

405-06 137 LNFT 1¼" Polyethylene Water Service Pipe Directional Drilling 25.35$           3,472.95$              22.00$         3,014.00$              50.00$         6,850.00$              

405-07 2 EACH 1½" Water Service Including: Corp, Stop, Box Saddle and Union 823.00$         1,646.00$              550.00$      1,100.00$              700.00$      1,400.00$              

405-08 17 LNFT 1½" Polyethylene Water Service Pipe 47.95$           815.15$                 55.00$         935.00$                 60.00$         1,020.00$              

405-09 67 LNFT 1½" Polyethylene Water Service Pipe Directional Drilling 25.50$           1,708.50$              23.00$         1,541.00$              60.00$         4,020.00$              

405-10 3 EACH 2" Water Service Including: Corp, Stop, Box Saddle and Union 1,035.00$      3,105.00$              550.00$      1,650.00$              890.00$      2,670.00$              

405-11 21 LNFT 2" Polyethylene Water Service Pipe 48.90$           1,026.90$              55.00$         1,155.00$              65.00$         1,365.00$              

405-12 122 LNFT 2" Polyethylene Water Service Pipe Directional Drilling 25.45$           3,104.90$              23.00$         2,806.00$              65.00$         7,930.00$              

406-12 75 LNFT 12" PVC DR18 Water Main by Directional Drilling 106.50$         7,987.50$              75.00$         5,625.00$              142.75$      10,706.25$           



2014 Street and Utility Construction

City of Fond du Lac, Wisconsin

Bid Tabulation

March 20, 2014 2:00pm

File No. 204-029

Item No Est Qty Units Item Description Unit Price Amount Unit Price Amount Unit Price Amount

Don E Parker Excavating Inc Robert J Immel Excavating IncWood Sewer & Excavating Inc

411-04 1 EACH 4"-45° Bend 224.00$         224.00$                 100.00$      100.00$                 150.00$      150.00$                 

411-06 11 EACH 6"-45° Bend 275.00$         3,025.00$              200.00$      2,200.00$              200.00$      2,200.00$              

411-08 18 EACH 8"-45° Bend 334.00$         6,012.00$              250.00$      4,500.00$              250.00$      4,500.00$              

411-12 6 EACH 12"-45° Bend 580.00$         3,480.00$              400.00$      2,400.00$              500.00$      3,000.00$              

412-04 2 EACH 4"-22½° Bend 223.00$         446.00$                 100.00$      200.00$                 150.00$      300.00$                 

412-06 5 EACH 6"-22½° Bend 256.00$         1,280.00$              200.00$      1,000.00$              200.00$      1,000.00$              

412-08 16 EACH 8"-22½° Bend 332.00$         5,312.00$              250.00$      4,000.00$              250.00$      4,000.00$              

412-12 12 EACH 12"-22½° Bend 683.00$         8,196.00$              400.00$      4,800.00$              500.00$      6,000.00$              

413-08 2 EACH 8"-11¼° Bend 326.00$         652.00$                 250.00$      500.00$                 250.00$      500.00$                 

414-04 4 EACH 4"-90° Bend 234.00$         936.00$                 100.00$      400.00$                 150.00$      600.00$                 

414-06 6 EACH 6"-90° Bend 288.00$         1,728.00$              200.00$      1,200.00$              200.00$      1,200.00$              

414-08 2 EACH 8"-90° Bend 355.00$         710.00$                 250.00$      500.00$                 250.00$      500.00$                 

415-03 4 EACH 8"x 8" Cross 555.00$         2,220.00$              300.00$      1,200.00$              550.00$      2,200.00$              

416-01 13 EACH Fire Hydrant 3,120.00$      40,560.00$           4,000.00$   52,000.00$           3,040.00$   39,520.00$           

416-02 9 EACH Abandon Existing Hydrant 125.00$         1,125.00$              250.00$      2,250.00$              290.00$      2,610.00$              

416-03 1 EACH Remove & Reinstall Hydrant 688.00$         688.00$                 1,000.00$   1,000.00$              775.00$      775.00$                 

417-04 5 EACH 4" Cap on Existing Main 415.00$         2,075.00$              150.00$      750.00$                 525.00$      2,625.00$              

417-06 8 EACH 6" Cap on Existing Main 435.00$         3,480.00$              250.00$      2,000.00$              575.00$      4,600.00$              

417-08 7 EACH 8" Cap on Existing Main 465.00$         3,255.00$              350.00$      2,450.00$              750.00$      5,250.00$              

417-14 2 EACH 14" Cap on Existing Main 672.00$         1,344.00$              500.00$      1,000.00$              1,275.00$   2,550.00$              

418-08 9 EACH 8" Plug 98.00$           882.00$                 400.00$      3,600.00$              250.00$      2,250.00$              

418-12 1 EACH 12" Plug 183.00$         183.00$                 500.00$      500.00$                 350.00$      350.00$                 

419-02 1 EACH 8"x 4" Reducer 283.00$         283.00$                 600.00$      600.00$                 250.00$      250.00$                 

419-13 2 EACH 14"x 8" Reducer 629.00$         1,258.00$              600.00$      1,200.00$              650.00$      1,300.00$              

420-03 2 EACH 6"x 6" Tapping Sleeve and Valve 4,373.00$      8,746.00$              2,500.00$   5,000.00$              2,750.00$   5,500.00$              

420-06 1 EACH 8"x 8" Tapping Sleeve and Valve 4,920.00$      4,920.00$              3,500.00$   3,500.00$              3,450.00$   3,450.00$              

420-12 1 EACH 12"x 6" Tapping Sleeve and Valve 4,434.00$      4,434.00$              3,500.00$   3,500.00$              2,950.00$   2,950.00$              

420-13 1 EACH 12"x 8" Tapping Sleeve and Valve 4,960.00$      4,960.00$              3,500.00$   3,500.00$              3,575.00$   3,575.00$              

421-02 1 EACH 6"x 4" Tee 344.00$         344.00$                 250.00$      250.00$                 300.00$      300.00$                 

421-03 1 EACH 6"x 6" Tee 354.00$         354.00$                 300.00$      300.00$                 350.00$      350.00$                 

421-04 2 EACH 8"x 4" Tee 391.00$         782.00$                 350.00$      700.00$                 350.00$      700.00$                 

421-05 17 EACH 8"x 6" Tee 417.00$         7,089.00$              350.00$      5,950.00$              400.00$      6,800.00$              

421-06 5 EACH 8"x 8" Tee 458.00$         2,290.00$              400.00$      2,000.00$              450.00$      2,250.00$              

421-12 2 EACH 12"x 6" Tee 607.00$         1,214.00$              500.00$      1,000.00$              600.00$      1,200.00$              

421-15 1 EACH 12"x 12" Tee 781.00$         781.00$                 600.00$      600.00$                 800.00$      800.00$                 

421-41 1 EACH 20"x 12" Tee 1,913.00$      1,913.00$              1,800.00$   1,800.00$              2,950.00$   2,950.00$              

422-04 4 EACH 4" Water main Valve and Box 1,072.00$      4,288.00$              1,200.00$   4,800.00$              950.00$      3,800.00$              

422-06 8 EACH 6" Water main Valve and Box 1,236.00$      9,888.00$              1,400.00$   11,200.00$           1,100.00$   8,800.00$              

422-08 20 EACH 8" Water main Valve and Box 1,669.00$      33,380.00$           1,800.00$   36,000.00$           1,525.00$   30,500.00$           

422-12 3 EACH 12" Water main Valve and Box 2,825.00$      8,475.00$              3,200.00$   9,600.00$              2,700.00$   8,100.00$              

423-04 4 EACH Connect to Existing 4" Water Main 1,483.00$      5,932.00$              1,000.00$   4,000.00$              850.00$      3,400.00$              

423-06 3 EACH Connect to Existing 6" Water Main 1,532.00$      4,596.00$              1,000.00$   3,000.00$              975.00$      2,925.00$              

423-08 11 EACH Connect to Existing 8" Water Main 1,650.00$      18,150.00$           1,100.00$   12,100.00$           1,200.00$   13,200.00$           

423-12 1 EACH Connect to Existing 12" Water Main 2,331.00$      2,331.00$              1,000.00$   1,000.00$              2,500.00$   2,500.00$              

423-14 2 EACH Connect to Existing 14" Water Main 2,718.00$      5,436.00$              1,000.00$   2,000.00$              2,500.00$   5,000.00$              
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423-16 1 EACH Connect to Existing 16" Water Main 2,642.00$      2,642.00$              1,000.00$   1,000.00$              3,575.00$   3,575.00$              

424-01 15 EACH 32# Anode Bag 103.00$         1,545.00$              350.00$      5,250.00$              375.00$      5,625.00$              

424-02 2 EACH Temporary 2" Blow Off 850.00$         1,700.00$              500.00$      1,000.00$              675.00$      1,350.00$              

424-03 75 LNFT 2" Polystyrene Insulation 5.30$             397.50$                 10.00$         750.00$                 6.50$           487.50$                 

500-01 28 EACH Ornamental Street Light Pole and Fixture Installation 180.55$         5,055.40$              177.00$      4,956.00$              185.00$      5,180.00$              

500-05 26694 LNFT Wire #6 0.99$             26,427.06$           0.97$           25,893.18$           0.99$           26,427.06$           

500-06 560 LNFT Wire #12/2 0.52$             291.20$                 0.51$           285.60$                 0.55$           308.00$                 

500-07 8898 LNFT Wire #10 0.20$             1,779.60$              0.19$           1,690.62$              0.22$           1,957.56$              

500-08 9135 LNFT Conduit, PVC, 2" Diameter 3.10$             28,318.50$           3.15$           28,775.25$           3.25$           29,688.75$           

500-10 100 LNFT Conduit, PVC, 3" Diameter 4.51$             451.00$                 4.42$           442.00$                 4.50$           450.00$                 

500-11 125 LNFT Directional Boring Including: 2" Diameter PVC Conduit 23.63$           2,953.75$              23.16$         2,895.00$              25.00$         3,125.00$              

500-15 44 EACH Electrical Access Box, Plastic 40.40$           1,777.60$              39.61$         1,742.84$              45.00$         1,980.00$              

500-19 462 LNFT Wire #12 Tracer 0.13$             60.06$                   0.12$           55.44$                   0.15$           69.30$                   

600-01 1 LPSM Traffic Control 26,850.00$   26,850.00$           9,500.00$   9,500.00$              8,000.00$   8,000.00$              

600-95 1 LPSM Temporary Closure of South Main Street 2,125.00$      2,125.00$              2,500.00$   2,500.00$              1,500.00$   1,500.00$              

600-96 1 LPSM Temporary Closure of South Park Avenue 1,225.00$      1,225.00$              1,900.00$   1,900.00$              1,500.00$   1,500.00$              

601-01 614 SQYD Sidewalk & Driveway Removal 3.06$             1,878.84$              5.50$           3,377.00$              6.00$           3,684.00$              

601-02 8216 SQFT 4" Concrete Sidewalk and Carriage Walk 3.94$             32,371.04$           3.60$           29,577.60$           4.00$           32,864.00$           

601-03 89 SQFT Remove & Replace 4" Concrete Sidewalk and Carriage Walk 6.12$             544.68$                 5.00$           445.00$                 8.00$           712.00$                 

601-04 15518 SQFT 6" Concrete Drive Approach & Sidewalk 4.28$             66,417.04$           4.00$           62,072.00$           4.50$           69,831.00$           

601-07 35 EACH

Detectable Warning Field Includes: Supplying and Installation, 

Complete in Place 229.50$         8,032.50$              225.00$      7,875.00$              250.00$      8,750.00$              

601-08 37 LNFT 6” Wide Variable Height Concrete Pedestrian Curb 21.42$           792.54$                 21.00$         777.00$                 25.00$         925.00$                 

602-01 3280 LNFT Sawcut Asphalt Pavement 1.20$             3,936.00$              2.00$           6,560.00$              1.50$           4,920.00$              

602-02 605 LNFT Sawcut Concrete Pavement 1.85$             1,119.25$              3.00$           1,815.00$              3.50$           2,117.50$              

603-01 33 SQYD Remove and Replace 7" Concrete Pavement 66.52$           2,195.16$              51.00$         1,683.00$              61.00$         2,013.00$              

603-03 68 SQYD Remove and Replace 9" Concrete Pavement 69.58$           4,731.44$              54.00$         3,672.00$              64.00$         4,352.00$              

603-09 85 SQYD Remove and Replace 9" Concrete Pavement - 7 Bag Mix 72.74$           6,182.90$              57.00$         4,845.00$              67.00$         5,695.00$              

603-15 4531 LNFT 30" Concrete Curb & Gutter - Standard 9.64$             43,678.84$           11.00$         49,841.00$           9.70$           43,950.70$           

603-18 4494 LNFT 30" Concrete Curb & Gutter - Mountable 9.34$             41,973.96$           9.00$           40,446.00$           9.40$           42,243.60$           

603-20 299 LNFT 36" Concrete Curb & Gutter - Standard 20.40$           6,099.60$              20.00$         5,980.00$              23.00$         6,877.00$              

603-24 20 LNFT Remove & Replace 30" Concrete Curb & Gutter 22.44$           448.80$                 22.00$         440.00$                 25.00$         500.00$                 

604-01 235 SQYD 3" Asphalt Driveway 22.51$           5,289.85$              23.00$         5,405.00$              23.00$         5,405.00$              

604-02 172 SQYD 6" Gravel Driveway 3.51$             603.72$                 3.21$           552.12$                 3.25$           559.00$                 

605-03 4247 SQYD

3" Crushed Aggregate Base Course Backfill for 6" Deep Excavation 

Below Subgrade in Roadway (Areas to be Determined by Engineer) 5.25$             22,296.75$           6.52$           27,690.44$           6.75$           28,667.25$           

606-01 9417 SQYD 4" Topsoil & Hydromulch 5.51$             51,887.67$           4.40$           41,434.80$           4.60$           43,318.20$           

606-05 170 TGAL Restoration Watering 32.64$           5,548.80$              32.00$         5,440.00$              35.00$         5,950.00$              

606-06 723 SQYD Seed & Fertilizer 3.32$             2,400.36$              3.25$           2,349.75$              4.00$           2,892.00$              

607-02 20 EACH Remove Existing Fence 32.00$           640.00$                 25.00$         500.00$                 75.00$         1,500.00$              

607-05 4 EACH

Relocate Mailbox: Including Remove, Temporarily Relocate and 

Permanently Replace 100.00$         400.00$                 75.00$         300.00$                 150.00$      600.00$                 

607-95 3 EACH Relocate Fire Number Sign 100.00$         300.00$                 50.00$         150.00$                 75.00$         225.00$                 

800-01 50 LNFT Pavement Marking Removal 3.06$             153.00$                 3.00$           150.00$                 3.00$           150.00$                 
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Don E Parker Excavating Inc Robert J Immel Excavating IncWood Sewer & Excavating Inc

800-02 1469 LNFT Pavement Marking , Epoxy, 4" 2.55$             3,745.95$              2.50$           3,672.50$              3.00$           4,407.00$              

800-04 250 LNFT Pavement Marking , Epoxy, 8" 3.32$             830.00$                 3.25$           812.50$                 6.00$           1,500.00$              

Base Bid Sub-Total 1,768,563.85$   1,851,395.54$   1,859,849.47$   

Item No Est Qty Units Item Description Unit Price Amount Unit Price Amount Unit Price Amount

608-01 9408 CUYD Common Excavation (Asphalt Alt) 8.88$             83,543.04$           12.28$         115,530.24$         11.30$         106,310.40$         

608-02 110 SQYD

5½" Crushed Aggregate Base Course - 1¼" Dense Base (Asphalt 

Alt) 3.11$             342.10$                 3.75$           412.50$                 4.00$           440.00$                 

608-03 839 SQYD 6" Crushed Aggregate Base Course - 1¼" Dense Base (Asphalt Alt) 3.36$             2,819.04$              3.21$           2,693.19$              3.50$           2,936.50$              

608-05 19039 SQYD 8" Crushed Aggregate Base Course- 1¼" Dense Base  (Asphalt Alt) 4.47$             85,104.33$           4.25$           80,915.75$           4.50$           85,675.50$           

608-09 4066 SQYD 6" Crushed Aggregate Base Course -  3" Dense Base (Asphalt Alt) 3.36$             13,661.76$           3.00$           12,198.00$           3.25$           13,214.50$           

608-10 1062 SQYD 3" Crushed Aggregate Base Course - ¾" Dense Base (Asphalt Alt) 1.68$             1,784.16$              3.00$           3,186.00$              3.25$           3,451.50$              

608-11 219 CUYD Crushed Aggregate Base Course - 1¼" Dense Base (Asphalt Alt) 20.39$           4,465.41$              19.01$         4,163.19$              20.00$         4,380.00$              

608-13 353 CUYD Crushed Aggregate Base Course - 3" Dense Base (Asphalt Alt) 20.39$           7,197.67$              17.25$         6,089.25$              18.00$         6,354.00$              

608-16 15578 SQYD 2½" Asphalt Binder Course (Asphalt Alt) 7.62$             118,704.36$         7.50$           116,835.00$         7.70$           119,950.60$         

608-18 1716 SQYD 3" Asphalt Binder Course (Asphalt Alt) 11.92$           20,454.72$           12.00$         20,592.00$           12.00$         20,592.00$           

608-23 215 SQYD 6" Asphalt Binder Course (Asphalt Alt) 29.52$           6,346.80$              30.00$         6,450.00$              30.00$         6,450.00$              

608-26 17294 SQYD 2" Asphalt Surface Course (Asphalt Alt) 7.19$             124,343.86$         7.50$           129,705.00$         7.25$           125,381.50$         

608-30 89 SQYD 7" Concrete Pavement (Asphalt Alt) 47.94$           4,266.66$              47.00$         4,183.00$              50.00$         4,450.00$              

608-32 234 SQYD 9" Concrete Pavement (Asphalt Alt) 50.50$           11,817.00$           49.50$         11,583.00$           53.00$         12,402.00$           

608-37 364 SQYD 8" Concrete Pavement - 7 Bag Mix (Asphalt Alt) 50.50$           18,382.00$           49.50$         18,018.00$           53.00$         19,292.00$           

Alternate A Sub-Total 503,232.91$      532,554.12$      531,280.50$      

Item No Est Qty Units Item Description Unit Price Amount Unit Price Amount Unit Price Amount

609-01 8842 CUYD Common Excavation (Concrete Alt) 10.20$           90,188.40$           12.28$         108,579.76$         11.30$         99,914.60$           

609-02 6241 SQYD

5½" Crushed Aggregate Base Course - 1¼" Dense Base (Concrete 

Alt) 3.52$             21,968.32$           3.21$           20,033.61$           3.50$           21,843.50$           

609-03 839 SQYD 6" Crushed Aggregate Base Course - 1¼" Dense Base (Concrete Alt) 3.86$             3,238.54$              3.21$           2,693.19$              3.50$           2,936.50$              

609-05 2813 SQYD 8" Crushed Aggregate Base Course - 1¼" Dense Base (Concrete Alt) 5.15$             14,486.95$           4.25$           11,955.25$           4.50$           12,658.50$           

609-09 1007 SQYD 6" Crushed Aggregate Base Course -  3" Dense Base (Concrete Alt) 3.88$             3,907.16$              3.00$           3,021.00$              3.25$           3,272.75$              

609-10 1062 SQYD 3" Crushed Aggregate Base Course - ¾" Dense Base (Concrete Alt) 1.93$             2,049.66$              3.00$           3,186.00$              3.25$           3,451.50$              

609-11 219 CUYD Crushed Aggregate Base Course - 1¼" Dense Base (Concrete Alt) 23.45$           5,135.55$              19.01$         4,163.19$              20.00$         4,380.00$              

Wood Sewer & Excavating Inc

Wood Sewer & Excavating Inc

Alternate A - Asphalt Paving

Alternate B - Concrete Paving

Don E Parker Excavating Inc

Don E Parker Excavating Inc

Robert J Immel Excavating Inc

Robert J Immel Excavating Inc
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Don E Parker Excavating Inc Robert J Immel Excavating IncWood Sewer & Excavating Inc

609-13 353 CUYD Crushed Aggregate Base Course - 3" Dense Base (Concrete Alt) 23.35$           8,242.55$              17.25$         6,089.25$              18.00$         6,354.00$              

609-16 2495 SQYD 2½" Asphalt Binder Course (Concrete Alt) 12.87$           32,110.65$           13.00$         32,435.00$           13.00$         32,435.00$           

609-18 1716 SQYD 3" Asphalt Binder Course (Concrete Alt) 14.67$           25,173.72$           14.50$         24,882.00$           14.75$         25,311.00$           

609-23 215 SQYD 6" Asphalt Binder Course (Concrete Alt) 35.55$           7,643.25$              35.00$         7,525.00$              36.00$         7,740.00$              

609-26 4426 SQYD 2" Asphalt Surface Course (Concrete Alt) 7.49$             33,150.74$           7.50$           33,195.00$           7.50$           33,195.00$           

609-30 13173 SQYD 7" Concrete Pavement (Concrete Alt) 29.82$           392,818.86$         28.95$         381,358.35$         29.75$         391,896.75$         

609-32 234 SQYD 9" Concrete Pavement (Concrete Alt) 50.50$           11,817.00$           49.50$         11,583.00$           53.00$         12,402.00$           

609-37 364 SQYD 8" Concrete Pavement - 7 Bag Mix (Concrete Alt) 50.50$           18,382.00$           49.50$         18,018.00$           53.00$         19,292.00$           

Alternate B Sub-Total 670,313.35$      668,717.60$      677,083.10$      

Item No Est Qty Units Item Description Unit Price Amount Unit Price Amount Unit Price Amount

200-12 992 LNFT 12" Storm Sewer Pipe 48.55$           48,161.60$           52.00$         51,584.00$           53.50$         53,072.00$           

200-15 413 LNFT 15" Storm Sewer Pipe 49.25$           20,340.25$           56.00$         23,128.00$           55.00$         22,715.00$           

200-18 368 LNFT 18" Storm Sewer Pipe 54.30$           19,982.40$           58.00$         21,344.00$           59.75$         21,988.00$           

200-24 112 LNFT 24" Storm Sewer Pipe 62.00$           6,944.00$              64.00$         7,168.00$              65.00$         7,280.00$              

200-36 424 LNFT 36" Storm Sewer Pipe 93.60$           39,686.40$           81.00$         34,344.00$           97.50$         41,340.00$           

Alternate C Sub-Total 135,114.65$      137,568.00$      146,395.00$      

Item No Est Qty Units Item Description Unit Price Amount Unit Price Amount Unit Price Amount

200-12 992 LNFT 12" Storm Sewer Pipe 41.00$           40,672.00$           47.00$         46,624.00$           43.25$         42,904.00$           

200-15 413 LNFT 15" Storm Sewer Pipe 41.65$           17,201.45$           53.00$         21,889.00$           47.00$         19,411.00$           

200-18 368 LNFT 18" Storm Sewer Pipe 46.35$           17,056.80$           55.00$         20,240.00$           56.00$         20,608.00$           

200-24 112 LNFT 24" Storm Sewer Pipe 54.40$           6,092.80$              62.00$         6,944.00$              64.00$         7,168.00$              

200-36 424 LNFT 36" Storm Sewer Pipe 76.20$           32,308.80$           77.00$         32,648.00$           97.00$         41,128.00$           

Alternate D Sub-Total 113,331.85$      128,345.00$      131,219.00$      

Base Bid, Alternate A, Alternate C

Base Bid, Alternate B, Alternate C

Base Bid, Alternate A, Alternate D

Base Bid, Alternate B, Alternate D

Item No Est Qty Units Item Description Unit Price Amount Unit Price Amount Unit Price Amount

700-01 13173 SY Credit to Eliminate Urban Doweling for Concrete Pavement 2.25$             29,639.25$           2.25$           29,639.25$           2.25$           29,639.25$           

700-02 13173 SY

Credit to Construct 6" Concrete Pavement on 5-1/2" CABC 

including Reduction of Excavation by 1" 2.00$             26,346.00$           2.00$           26,346.00$           2.00$           26,346.00$           

2,521,517.66$                         

2,657,681.14$                         

2,648,458.14$                         

Wood Sewer & Excavating Inc

Wood Sewer & Excavating Inc

Wood Sewer & Excavating Inc

Robert J Immel Excavating Inc

Robert J Immel Excavating Inc

2,537,524.97$                         

2,683,327.57$                         

2,668,151.57$                         

Don E Parker Excavating Inc

Don E Parker Excavating Inc

2,406,911.41$                            

2,573,991.85$                            

2,552,209.05$                            

Alternate C - Concrete Storm Sewer Pipe Don E Parker Excavating Inc Robert J Immel Excavating Inc

Credit Items Don E Parker Excavating Inc Wood Sewer & Excavating Inc Robert J Immel Excavating Inc

2,522,348.97$                         2,512,294.66$                         2,385,128.61$                            

Alternate D - Flexible Storm Sewer Pipe
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100-06 1754 LNFT 6" PVC SDR 35 Sanitary Sewer Laterals

100-08 1664 LNFT 8" PVC SDR 35 Sanitary Sewer Main

100-10 10" PVC SDR 35 Sanitary Sewer Main

100-95 543 LNFT 8" AWWA C900 Sanitary Sewer Main

100-96 4 LNFT 10" AWWA C900 Sanitary Sewer Main

110-04 7 EACH

4 Ft Dia Standard Precast Sanitary Sewer Manhole Including: 

Frame & Cover, Complete in Place

120-15 3 EACH Connect to Existing Sanitary Sewer Manhole

120-16 1 EACH Connect to Existing Sanitary Sewer Main

121-02 2 EACH Abandon Existing Sanitary Sewer Manhole

121-95 1 EACH Remove Inside Drop

122-01 9 EACH Adjust Existing Sanitary Manhole Rings and Frame

124-02 12 EACH Locate Existing Sanitary Laterals

201-12 1109 LNFT 12" Class III Reinforced Concrete Storm Sewer

201-15 630 LNFT 15" Class III Reinforced Concrete Storm Sewer

202-12 49 LNFT 12" Class IV Reinforced Concrete Storm Sewer

203-30 97 LNFT 24x38" Class III HE Reinforced Concrete Storm Sewer

203-42 25 LNFT 34x53" Class III HE Reinforced Concrete Storm Sewer

204-06 1170 LNFT 6" SDR 35 PVC Storm Sewer Laterals

204-07 10 LNFT 8" SDR 35 PVC Storm Sewer Laterals

204-10 10 LNFT 10" SDR 35 PVC Storm Sewer Main

205-95 1 LPSM

Extend 24" Corrugated Steel Culvert Pipe (Misc Corrugated Steel 

Pipe 1)

206-15 88 LNFT 17x13" Corrugated Steel Arch Pipe

207-08 20 LNFT 8" N-12 HDPE Dual Wall Storm Sewer Main

215-04 15 EACH

4 Ft Dia Standard Precast Storm Sewer Manhole Including: Frame 

& Cover, Complete in Place

215-05 1 EACH

5 Ft Dia Standard Precast Storm Sewer Manhole Including: Frame 

& Cover, Complete in Place

215-06 2 EACH

6 Ft Dia Standard Precast Storm Sewer Manhole Including: Frame 

& Cover, Complete in Place

215-08 1 EACH

8 Ft Dia Standard Precast Storm Sewer Manhole Including: Frame 

& Cover, Complete in Place

216-04 6 EACH

4-Ft Dia. Standard Precast Storm Sewer Manhole With Flat Top 

Including: Frame & Cover, Complete in Place

216-06 2 EACH

6-Ft Dia. Standard Precast Storm Sewer Manhole With Flat Top 

Including: Frame & Cover, Complete in Place

217-01 14 EACH

Type "H" Catch Basin Including: Frame (R-3246) & Grate (Type-R), 

Complete in Place

217-02 4 EACH

Type "H" Catch Basin Including: Frame (R-3246) & Grate (Type-L), 

Complete in Place

217-03 9 EACH

Type "H" Catch Basin Including: Frame (R-3067-C) & Grate (Type-

R), Complete in Place

217-95 1 EACH

Remove Existing Frame, Provide and Install New Frame (R-3067-C) 

and Grate (Type-R)

Unit Price Amount Unit Price Amount Unit Price Amount

50.00$         87,700.00$           58.00$         101,732.00$         65.00$           114,010.00$         

55.00$         91,520.00$           56.80$         94,515.20$           58.00$           96,512.00$           

-$             -$                       -$             -$                       100.00$         -$                       

53.00$         28,779.00$           63.90$         34,697.70$           63.00$           34,209.00$           

107.00$      428.00$                 92.50$         370.00$                 200.00$         800.00$                 

2,565.00$   17,955.00$           2,675.00$   18,725.00$           2,450.00$      17,150.00$           

611.00$      1,833.00$              800.00$      2,400.00$              1,200.00$      3,600.00$              

495.00$      495.00$                 800.00$      800.00$                 700.00$         700.00$                 

495.00$      990.00$                 350.00$      700.00$                 500.00$         1,000.00$              

495.00$      495.00$                 450.00$      450.00$                 300.00$         300.00$                 

248.00$      2,232.00$              485.00$      4,365.00$              350.00$         3,150.00$              

495.00$      5,940.00$              600.00$      7,200.00$              250.00$         3,000.00$              

44.00$         48,796.00$           48.30$         53,564.70$           51.00$           56,559.00$           

51.00$         32,130.00$           49.85$         31,405.50$           53.00$           33,390.00$           

44.00$         2,156.00$              50.00$         2,450.00$              60.00$           2,940.00$              

123.00$      11,931.00$           123.00$      11,931.00$           218.00$         21,146.00$           

201.00$      5,025.00$              199.00$      4,975.00$              260.00$         6,500.00$              

36.00$         42,120.00$           38.00$         44,460.00$           46.00$           53,820.00$           

38.00$         380.00$                 46.00$         460.00$                 50.00$           500.00$                 

40.00$         400.00$                 48.00$         480.00$                 60.00$           600.00$                 

1,232.00$   1,232.00$              330.00$      330.00$                 800.00$         800.00$                 

38.00$         3,344.00$              31.50$         2,772.00$              62.00$           5,456.00$              

38.00$         760.00$                 29.00$         580.00$                 75.00$           1,500.00$              

1,802.00$   27,030.00$           2,365.00$   35,475.00$           1,950.00$      29,250.00$           

3,007.00$   3,007.00$              3,470.00$   3,470.00$              3,650.00$      3,650.00$              

4,440.00$   8,880.00$              3,375.00$   6,750.00$              4,275.00$      8,550.00$              

7,205.00$   7,205.00$              7,555.00$   7,555.00$              6,700.00$      6,700.00$              

1,946.00$   11,676.00$           2,630.00$   15,780.00$           2,200.00$      13,200.00$           

4,584.00$   9,168.00$              3,775.00$   7,550.00$              4,500.00$      9,000.00$              

1,530.00$   21,420.00$           1,565.00$   21,910.00$           1,500.00$      21,000.00$           

1,530.00$   6,120.00$              1,565.00$   6,260.00$              1,500.00$      6,000.00$              

1,674.00$   15,066.00$           1,740.00$   15,660.00$           1,650.00$      14,850.00$           

854.00$      854.00$                 1,065.00$   1,065.00$              1,000.00$      1,000.00$              

Jossart Brothers IncDavid Tenor CorporationDorner Inc
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217-96 1 EACH Modify Existing Curb Box

218-30 1 EACH 30" Dia Field Inlet Including: Frame (R-5901-G) & Grate (Type-G)

230-01 3 EACH Connect to Existing Storm Sewer Structure (Existing Opening)

230-02 1 EACH Connect to Existing Storm Sewer Structure (New Connection)

230-04 3 EACH Connect to Existing Storm Sewer Main

230-28 1 EACH Core and Connect to Existing Catch Basin (6" Pipe)

231-01 8 EACH Abandon and Seal Existing Catch Basin

231-02 9 EACH Abandon Existing Storm Manhole

231-03 2 EACH Seal Existing Storm Sewer Main

231-04 5 EACH Remove Existing Culvert

231-05 5 CUYD Abandoned Sewer Fill (Cellular Concrete or Sand)

235-01 8 EACH End Wall Safety Bars

236-15 8 EACH 17x13" Corrugated Steel Arch Pipe Apron End Wall

300-01 629 LNFT Silt Fence

300-06 10 EACH Log-Type Ditch Check

300-07 1 EACH Culvert Pipe Checks

300-12 1 EACH Inlet Protection - Type A

300-13 13 EACH Inlet Protection - Type B

300-14 66 EACH Inlet Protection - Type C

300-16 36 EACH Inlet Protection - Type D Install & Maintain

300-19 2377 SQYD Erosion Mat, Class I, Type B

400-04 49 LNFT 4" PVC DR18 Water Main

400-06 784 LNFT 6" PVC DR18 Water Main

400-08 5224 LNFT 8" PVC DR18 Water Main

400-12 2610 LNFT 12" PVC DR18 Water Main

400-20 16 LNFT 20" PVC DR18 Water Main

405-01 127 EACH 1" Water Service Including: Corp, Stop, Box Saddle and Union

405-02 2757 LNFT 1" Polyethylene Water Service Pipe

405-03 327 LNFT 1" Polyethylene Water Service Pipe Directional Drilling

405-04 4 EACH 1¼" Water Service Including: Corp, Stop, Box Saddle and Union

405-05 42 LNFT 1¼" Polyethylene Water Service Pipe

405-06 137 LNFT 1¼" Polyethylene Water Service Pipe Directional Drilling

405-07 2 EACH 1½" Water Service Including: Corp, Stop, Box Saddle and Union

405-08 17 LNFT 1½" Polyethylene Water Service Pipe

405-09 67 LNFT 1½" Polyethylene Water Service Pipe Directional Drilling

405-10 3 EACH 2" Water Service Including: Corp, Stop, Box Saddle and Union

405-11 21 LNFT 2" Polyethylene Water Service Pipe

405-12 122 LNFT 2" Polyethylene Water Service Pipe Directional Drilling

406-12 75 LNFT 12" PVC DR18 Water Main by Directional Drilling

Unit Price Amount Unit Price Amount Unit Price Amount

Jossart Brothers IncDavid Tenor CorporationDorner Inc

248.00$      248.00$                 400.00$      400.00$                 1,500.00$      1,500.00$              

1,507.00$   1,507.00$              1,465.00$   1,465.00$              2,800.00$      2,800.00$              

495.00$      1,485.00$              400.00$      1,200.00$              600.00$         1,800.00$              

495.00$      495.00$                 700.00$      700.00$                 800.00$         800.00$                 

993.00$      2,979.00$              350.00$      1,050.00$              600.00$         1,800.00$              

743.00$      743.00$                 125.00$      125.00$                 250.00$         250.00$                 

248.00$      1,984.00$              200.00$      1,600.00$              250.00$         2,000.00$              

495.00$      4,455.00$              450.00$      4,050.00$              350.00$         3,150.00$              

248.00$      496.00$                 150.00$      300.00$                 750.00$         1,500.00$              

164.00$      820.00$                 200.00$      1,000.00$              100.00$         500.00$                 

100.00$      500.00$                 130.00$      650.00$                 150.00$         750.00$                 

262.00$      2,096.00$              270.00$      2,160.00$              250.00$         2,000.00$              

155.00$      1,240.00$              115.00$      920.00$                 125.00$         1,000.00$              

1.90$           1,195.10$              1.75$           1,100.75$              3.00$             1,887.00$              

95.02$         950.20$                 70.00$         700.00$                 100.00$         1,000.00$              

105.58$      105.58$                 50.00$         50.00$                   100.00$         100.00$                 

127.00$      127.00$                 80.00$         80.00$                   200.00$         200.00$                 

41.00$         533.00$                 55.00$         715.00$                 50.00$           650.00$                 

45.00$         2,970.00$              60.00$         3,960.00$              50.00$           3,300.00$              

106.00$      3,816.00$              120.00$      4,320.00$              75.00$           2,700.00$              

1.53$           3,636.81$              1.50$           3,565.50$              1.75$             4,159.75$              

50.00$         2,450.00$              48.00$         2,352.00$              60.00$           2,940.00$              

55.00$         43,120.00$           53.50$         41,944.00$           53.00$           41,552.00$           

60.00$         313,440.00$         51.50$         269,036.00$         56.00$           292,544.00$         

70.00$         182,700.00$         65.50$         170,955.00$         67.00$           174,870.00$         

175.00$      2,800.00$              150.00$      2,400.00$              125.00$         2,000.00$              

414.00$      52,578.00$           465.00$      59,055.00$           340.00$         43,180.00$           

38.00$         104,766.00$         37.10$         102,284.70$         47.00$           129,579.00$         

38.00$         12,426.00$           40.00$         13,080.00$           35.00$           11,445.00$           

485.00$      1,940.00$              535.00$      2,140.00$              450.00$         1,800.00$              

40.00$         1,680.00$              39.00$         1,638.00$              50.00$           2,100.00$              

40.00$         5,480.00$              44.00$         6,028.00$              40.00$           5,480.00$              

694.00$      1,388.00$              760.00$      1,520.00$              650.00$         1,300.00$              

42.00$         714.00$                 40.00$         680.00$                 56.00$           952.00$                 

42.00$         2,814.00$              44.00$         2,948.00$              45.00$           3,015.00$              

903.00$      2,709.00$              1,000.00$   3,000.00$              875.00$         2,625.00$              

44.00$         924.00$                 60.00$         1,260.00$              65.00$           1,365.00$              

44.00$         5,368.00$              44.00$         5,368.00$              50.00$           6,100.00$              

125.00$      9,375.00$              143.00$      10,725.00$           135.00$         10,125.00$           



2014 Street and Utility Construction

City of Fond du Lac, Wisconsin

Bid Tabulation

March 20, 2014 2:00pm

File No. 204-029

Item No Est Qty Units Item Description

411-04 1 EACH 4"-45° Bend

411-06 11 EACH 6"-45° Bend

411-08 18 EACH 8"-45° Bend

411-12 6 EACH 12"-45° Bend

412-04 2 EACH 4"-22½° Bend

412-06 5 EACH 6"-22½° Bend

412-08 16 EACH 8"-22½° Bend

412-12 12 EACH 12"-22½° Bend

413-08 2 EACH 8"-11¼° Bend

414-04 4 EACH 4"-90° Bend

414-06 6 EACH 6"-90° Bend

414-08 2 EACH 8"-90° Bend

415-03 4 EACH 8"x 8" Cross

416-01 13 EACH Fire Hydrant

416-02 9 EACH Abandon Existing Hydrant

416-03 1 EACH Remove & Reinstall Hydrant

417-04 5 EACH 4" Cap on Existing Main

417-06 8 EACH 6" Cap on Existing Main

417-08 7 EACH 8" Cap on Existing Main

417-14 2 EACH 14" Cap on Existing Main

418-08 9 EACH 8" Plug

418-12 1 EACH 12" Plug

419-02 1 EACH 8"x 4" Reducer

419-13 2 EACH 14"x 8" Reducer

420-03 2 EACH 6"x 6" Tapping Sleeve and Valve

420-06 1 EACH 8"x 8" Tapping Sleeve and Valve

420-12 1 EACH 12"x 6" Tapping Sleeve and Valve

420-13 1 EACH 12"x 8" Tapping Sleeve and Valve

421-02 1 EACH 6"x 4" Tee

421-03 1 EACH 6"x 6" Tee

421-04 2 EACH 8"x 4" Tee

421-05 17 EACH 8"x 6" Tee

421-06 5 EACH 8"x 8" Tee

421-12 2 EACH 12"x 6" Tee

421-15 1 EACH 12"x 12" Tee

421-41 1 EACH 20"x 12" Tee

422-04 4 EACH 4" Water main Valve and Box

422-06 8 EACH 6" Water main Valve and Box

422-08 20 EACH 8" Water main Valve and Box

422-12 3 EACH 12" Water main Valve and Box

423-04 4 EACH Connect to Existing 4" Water Main

423-06 3 EACH Connect to Existing 6" Water Main

423-08 11 EACH Connect to Existing 8" Water Main

423-12 1 EACH Connect to Existing 12" Water Main

423-14 2 EACH Connect to Existing 14" Water Main

Unit Price Amount Unit Price Amount Unit Price Amount

Jossart Brothers IncDavid Tenor CorporationDorner Inc

129.00$      129.00$                 200.00$      200.00$                 110.00$         110.00$                 

179.00$      1,969.00$              215.00$      2,365.00$              150.00$         1,650.00$              

252.00$      4,536.00$              300.00$      5,400.00$              210.00$         3,780.00$              

486.00$      2,916.00$              525.00$      3,150.00$              425.00$         2,550.00$              

126.00$      252.00$                 200.00$      400.00$                 110.00$         220.00$                 

175.00$      875.00$                 250.00$      1,250.00$              150.00$         750.00$                 

249.00$      3,984.00$              375.00$      6,000.00$              210.00$         3,360.00$              

461.00$      5,532.00$              540.00$      6,480.00$              425.00$         5,100.00$              

241.00$      482.00$                 310.00$      620.00$                 210.00$         420.00$                 

137.00$      548.00$                 220.00$      880.00$                 110.00$         440.00$                 

194.00$      1,164.00$              280.00$      1,680.00$              150.00$         900.00$                 

273.00$      546.00$                 350.00$      700.00$                 210.00$         420.00$                 

455.00$      1,820.00$              595.00$      2,380.00$              420.00$         1,680.00$              

3,466.00$   45,058.00$           3,650.00$   47,450.00$           3,100.00$      40,300.00$           

248.00$      2,232.00$              350.00$      3,150.00$              250.00$         2,250.00$              

991.00$      991.00$                 975.00$      975.00$                 600.00$         600.00$                 

73.00$         365.00$                 147.00$      735.00$                 800.00$         4,000.00$              

105.00$      840.00$                 169.00$      1,352.00$              800.00$         6,400.00$              

154.00$      1,078.00$              203.00$      1,421.00$              800.00$         5,600.00$              

430.00$      860.00$                 460.00$      920.00$                 1,000.00$      2,000.00$              

107.00$      963.00$                 165.00$      1,485.00$              75.00$           675.00$                 

174.00$      174.00$                 225.00$      225.00$                 130.00$         130.00$                 

197.00$      197.00$                 275.00$      275.00$                 155.00$         155.00$                 

576.00$      1,152.00$              680.00$      1,360.00$              510.00$         1,020.00$              

2,594.00$   5,188.00$              3,035.00$   6,070.00$              2,600.00$      5,200.00$              

3,279.00$   3,279.00$              4,000.00$   4,000.00$              3,200.00$      3,200.00$              

2,763.00$   2,763.00$              3,900.00$   3,900.00$              2,600.00$      2,600.00$              

3,334.00$   3,334.00$              4,650.00$   4,650.00$              3,200.00$      3,200.00$              

254.00$      254.00$                 300.00$      300.00$                 225.00$         225.00$                 

271.00$      271.00$                 325.00$      325.00$                 245.00$         245.00$                 

315.00$      630.00$                 375.00$      750.00$                 275.00$         550.00$                 

343.00$      5,831.00$              510.00$      8,670.00$              305.00$         5,185.00$              

387.00$      1,935.00$              480.00$      2,400.00$              350.00$         1,750.00$              

555.00$      1,110.00$              715.00$      1,430.00$              495.00$         990.00$                 

734.00$      734.00$                 910.00$      910.00$                 675.00$         675.00$                 

1,877.00$   1,877.00$              2,000.00$   2,000.00$              1,900.00$      1,900.00$              

1,021.00$   4,084.00$              1,075.00$   4,300.00$              1,100.00$      4,400.00$              

1,219.00$   9,752.00$              1,215.00$   9,720.00$              1,200.00$      9,600.00$              

1,697.00$   33,940.00$           1,685.00$   33,700.00$           1,700.00$      34,000.00$           

2,979.00$   8,937.00$              2,865.00$   8,595.00$              2,900.00$      8,700.00$              

827.00$      3,308.00$              1,420.00$   5,680.00$              1,500.00$      6,000.00$              

906.00$      2,718.00$              1,585.00$   4,755.00$              1,600.00$      4,800.00$              

1,025.00$   11,275.00$           1,895.00$   20,845.00$           1,700.00$      18,700.00$           

1,812.00$   1,812.00$              2,775.00$   2,775.00$              2,000.00$      2,000.00$              

1,225.00$   2,450.00$              2,215.00$   4,430.00$              2,250.00$      4,500.00$              



2014 Street and Utility Construction

City of Fond du Lac, Wisconsin

Bid Tabulation

March 20, 2014 2:00pm

File No. 204-029

Item No Est Qty Units Item Description

423-16 1 EACH Connect to Existing 16" Water Main

424-01 15 EACH 32# Anode Bag

424-02 2 EACH Temporary 2" Blow Off

424-03 75 LNFT 2" Polystyrene Insulation

500-01 28 EACH Ornamental Street Light Pole and Fixture Installation

500-05 26694 LNFT Wire #6

500-06 560 LNFT Wire #12/2

500-07 8898 LNFT Wire #10

500-08 9135 LNFT Conduit, PVC, 2" Diameter

500-10 100 LNFT Conduit, PVC, 3" Diameter

500-11 125 LNFT Directional Boring Including: 2" Diameter PVC Conduit

500-15 44 EACH Electrical Access Box, Plastic

500-19 462 LNFT Wire #12 Tracer

600-01 1 LPSM Traffic Control

600-95 1 LPSM Temporary Closure of South Main Street

600-96 1 LPSM Temporary Closure of South Park Avenue

601-01 614 SQYD Sidewalk & Driveway Removal

601-02 8216 SQFT 4" Concrete Sidewalk and Carriage Walk

601-03 89 SQFT Remove & Replace 4" Concrete Sidewalk and Carriage Walk

601-04 15518 SQFT 6" Concrete Drive Approach & Sidewalk

601-07 35 EACH

Detectable Warning Field Includes: Supplying and Installation, 

Complete in Place

601-08 37 LNFT 6” Wide Variable Height Concrete Pedestrian Curb

602-01 3280 LNFT Sawcut Asphalt Pavement

602-02 605 LNFT Sawcut Concrete Pavement

603-01 33 SQYD Remove and Replace 7" Concrete Pavement

603-03 68 SQYD Remove and Replace 9" Concrete Pavement

603-09 85 SQYD Remove and Replace 9" Concrete Pavement - 7 Bag Mix

603-15 4531 LNFT 30" Concrete Curb & Gutter - Standard

603-18 4494 LNFT 30" Concrete Curb & Gutter - Mountable

603-20 299 LNFT 36" Concrete Curb & Gutter - Standard

603-24 20 LNFT Remove & Replace 30" Concrete Curb & Gutter

604-01 235 SQYD 3" Asphalt Driveway 

604-02 172 SQYD 6" Gravel Driveway

605-03 4247 SQYD

3" Crushed Aggregate Base Course Backfill for 6" Deep Excavation 

Below Subgrade in Roadway (Areas to be Determined by Engineer)

606-01 9417 SQYD 4" Topsoil & Hydromulch

606-05 170 TGAL Restoration Watering

606-06 723 SQYD Seed & Fertilizer

607-02 20 EACH Remove Existing Fence

607-05 4 EACH

Relocate Mailbox: Including Remove, Temporarily Relocate and 

Permanently Replace

607-95 3 EACH Relocate Fire Number Sign

800-01 50 LNFT Pavement Marking Removal

Unit Price Amount Unit Price Amount Unit Price Amount

Jossart Brothers IncDavid Tenor CorporationDorner Inc

1,926.00$   1,926.00$              3,230.00$   3,230.00$              4,000.00$      4,000.00$              

199.00$      2,985.00$              210.00$      3,150.00$              200.00$         3,000.00$              

124.00$      248.00$                 600.00$      1,200.00$              700.00$         1,400.00$              

9.00$           675.00$                 4.50$           337.50$                 4.00$             300.00$                 

179.00$      5,012.00$              185.00$      5,180.00$              185.00$         5,180.00$              

1.08$           28,829.52$           1.10$           29,363.40$           1.00$             26,694.00$           

0.54$           302.40$                 0.55$           308.00$                 0.53$             296.80$                 

0.21$           1,868.58$              0.25$           2,224.50$              0.20$             1,779.60$              

3.75$           34,256.25$           3.20$           29,232.00$           3.25$             29,688.75$           

4.22$           422.00$                 4.50$           450.00$                 4.55$             455.00$                 

27.45$         3,431.25$              24.00$         3,000.00$              24.00$           3,000.00$              

121.41$      5,342.04$              50.00$         2,200.00$              41.00$           1,804.00$              

0.71$           328.02$                 0.20$           92.40$                   0.15$             69.30$                   

7,918.00$   7,918.00$              9,500.00$   9,500.00$              10,000.00$   10,000.00$           

1,267.00$   1,267.00$              1,600.00$   1,600.00$              2,500.00$      2,500.00$              

1,267.00$   1,267.00$              1,600.00$   1,600.00$              2,500.00$      2,500.00$              

5.81$           3,567.34$              5.60$           3,438.40$              3.10$             1,903.40$              

4.06$           33,356.96$           4.00$           32,864.00$           4.00$             32,864.00$           

7.39$           657.71$                 7.25$           645.25$                 6.00$             534.00$                 

4.43$           68,744.74$           4.35$           67,503.30$           4.60$             71,382.80$           

237.54$      8,313.90$              230.00$      8,050.00$              235.00$         8,225.00$              

22.17$         820.29$                 22.00$         814.00$                 21.63$           800.31$                 

1.71$           5,608.80$              1.25$           4,100.00$              1.70$             5,576.00$              

1.71$           1,034.55$              1.95$           1,179.75$              3.00$             1,815.00$              

74.96$         2,473.68$              72.00$         2,376.00$              55.00$           1,815.00$              

72.85$         4,953.80$              70.00$         4,760.00$              60.00$           4,080.00$              

76.01$         6,460.85$              73.00$         6,205.00$              65.00$           5,525.00$              

9.98$           45,219.38$           9.50$           43,044.50$           9.73$             44,086.63$           

9.66$           43,412.04$           9.20$           41,344.80$           9.42$             42,333.48$           

21.12$         6,314.88$              20.00$         5,980.00$              20.60$           6,159.40$              

23.23$         464.60$                 24.00$         480.00$                 22.66$           453.20$                 

23.30$         5,475.50$              22.10$         5,193.50$              36.05$           8,471.75$              

3.39$           583.08$                 3.25$           559.00$                 3.00$             516.00$                 

6.68$           28,369.96$           6.55$           27,817.85$           15.50$           65,828.50$           

4.65$           43,789.05$           4.50$           42,376.50$           4.50$             42,376.50$           

33.78$         5,742.60$              31.00$         5,270.00$              35.00$           5,950.00$              

3.43$           2,479.89$              3.35$           2,422.05$              3.30$             2,385.90$              

34.00$         680.00$                 50.00$         1,000.00$              100.00$         2,000.00$              

269.00$      1,076.00$              150.00$      600.00$                 100.00$         400.00$                 

121.00$      363.00$                 30.00$         90.00$                   50.00$           150.00$                 

3.17$           158.50$                 3.15$           157.50$                 3.50$             175.00$                 



2014 Street and Utility Construction

City of Fond du Lac, Wisconsin

Bid Tabulation

March 20, 2014 2:00pm

File No. 204-029

Item No Est Qty Units Item Description

800-02 1469 LNFT Pavement Marking , Epoxy, 4"

800-04 250 LNFT Pavement Marking , Epoxy, 8"

Base Bid Sub-Total

Item No Est Qty Units Item Description

608-01 9408 CUYD Common Excavation (Asphalt Alt)

608-02 110 SQYD

5½" Crushed Aggregate Base Course - 1¼" Dense Base (Asphalt 

Alt)

608-03 839 SQYD 6" Crushed Aggregate Base Course - 1¼" Dense Base (Asphalt Alt)

608-05 19039 SQYD 8" Crushed Aggregate Base Course- 1¼" Dense Base  (Asphalt Alt)

608-09 4066 SQYD 6" Crushed Aggregate Base Course -  3" Dense Base (Asphalt Alt)

608-10 1062 SQYD 3" Crushed Aggregate Base Course - ¾" Dense Base (Asphalt Alt)

608-11 219 CUYD Crushed Aggregate Base Course - 1¼" Dense Base (Asphalt Alt)

608-13 353 CUYD Crushed Aggregate Base Course - 3" Dense Base (Asphalt Alt)

608-16 15578 SQYD 2½" Asphalt Binder Course (Asphalt Alt)

608-18 1716 SQYD 3" Asphalt Binder Course (Asphalt Alt)

608-23 215 SQYD 6" Asphalt Binder Course (Asphalt Alt)

608-26 17294 SQYD 2" Asphalt Surface Course (Asphalt Alt)

608-30 89 SQYD 7" Concrete Pavement (Asphalt Alt)

608-32 234 SQYD 9" Concrete Pavement (Asphalt Alt)

608-37 364 SQYD 8" Concrete Pavement - 7 Bag Mix (Asphalt Alt)

Alternate A Sub-Total

Item No Est Qty Units Item Description

609-01 8842 CUYD Common Excavation (Concrete Alt)

609-02 6241 SQYD

5½" Crushed Aggregate Base Course - 1¼" Dense Base (Concrete 

Alt)

609-03 839 SQYD 6" Crushed Aggregate Base Course - 1¼" Dense Base (Concrete Alt)

609-05 2813 SQYD 8" Crushed Aggregate Base Course - 1¼" Dense Base (Concrete Alt)

609-09 1007 SQYD 6" Crushed Aggregate Base Course -  3" Dense Base (Concrete Alt)

609-10 1062 SQYD 3" Crushed Aggregate Base Course - ¾" Dense Base (Concrete Alt)

609-11 219 CUYD Crushed Aggregate Base Course - 1¼" Dense Base (Concrete Alt)

Alternate A - Asphalt Paving

Alternate B - Concrete Paving

Unit Price Amount Unit Price Amount Unit Price Amount

Jossart Brothers IncDavid Tenor CorporationDorner Inc

2.64$           3,878.16$              2.60$           3,819.40$              2.60$             3,819.40$              

3.43$           857.50$                 3.35$           837.50$                 3.35$             837.50$                 

1,881,200.51$   1,894,017.15$   1,993,721.97$   

Unit Price Amount Unit Price Amount Unit Price Amount

11.64$         109,509.12$         11.05$         103,958.40$         11.75$           110,544.00$         

3.96$           435.60$                 3.80$           418.00$                 2.00$             220.00$                 

3.39$           2,844.21$              3.25$           2,726.75$              2.15$             1,803.85$              

4.49$           85,485.11$           4.30$           81,867.70$           2.85$             54,261.15$           

3.17$           12,889.22$           3.00$           12,198.00$           2.15$             8,741.90$              

3.17$           3,366.54$              3.05$           3,239.10$              1.10$             1,168.20$              

20.07$         4,395.33$              19.05$         4,171.95$              14.00$           3,066.00$              

18.21$         6,428.13$              17.30$         6,106.90$              14.00$           4,942.00$              

7.89$           122,910.42$         8.00$           124,624.00$         9.32$             145,186.96$         

12.33$         21,158.28$           11.70$         20,077.20$           14.52$           24,916.32$           

30.55$         6,568.25$              28.95$         6,224.25$              28.85$           6,202.75$              

7.44$           128,667.36$         7.05$           121,922.70$         6.75$             116,734.50$         

49.62$         4,416.18$              47.00$         4,183.00$              48.41$           4,308.49$              

52.26$         12,228.84$           50.00$         11,700.00$           51.00$           11,934.00$           

52.26$         19,022.64$           50.00$         18,200.00$           51.00$           18,564.00$           

540,325.23$      521,617.95$      512,594.12$      

Unit Price Amount Unit Price Amount Unit Price Amount

11.64$         102,920.88$         11.00$         97,262.00$           11.75$           103,893.50$         

3.39$           21,156.99$           3.25$           20,283.25$           2.00$             12,482.00$           

3.39$           2,844.21$              3.25$           2,726.75$              2.15$             1,803.85$              

4.49$           12,630.37$           4.30$           12,095.90$           2.85$             8,017.05$              

3.17$           3,192.19$              3.05$           3,071.35$              2.15$             2,165.05$              

3.17$           3,366.54$              3.05$           3,239.10$              1.10$             1,168.20$              

20.07$         4,395.33$              19.05$         4,171.95$              14.00$           3,066.00$              

Jossart Brothers Inc

Jossart Brothers Inc

David Tenor Corporation

David Tenor CorporationDorner Inc

Dorner Inc
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Bid Tabulation

March 20, 2014 2:00pm

File No. 204-029

Item No Est Qty Units Item Description

609-13 353 CUYD Crushed Aggregate Base Course - 3" Dense Base (Concrete Alt)

609-16 2495 SQYD 2½" Asphalt Binder Course (Concrete Alt)

609-18 1716 SQYD 3" Asphalt Binder Course (Concrete Alt)

609-23 215 SQYD 6" Asphalt Binder Course (Concrete Alt)

609-26 4426 SQYD 2" Asphalt Surface Course (Concrete Alt)

609-30 13173 SQYD 7" Concrete Pavement (Concrete Alt)

609-32 234 SQYD 9" Concrete Pavement (Concrete Alt)

609-37 364 SQYD 8" Concrete Pavement - 7 Bag Mix (Concrete Alt)

Alternate B Sub-Total

Item No Est Qty Units Item Description

200-12 992 LNFT 12" Storm Sewer Pipe

200-15 413 LNFT 15" Storm Sewer Pipe

200-18 368 LNFT 18" Storm Sewer Pipe

200-24 112 LNFT 24" Storm Sewer Pipe

200-36 424 LNFT 36" Storm Sewer Pipe

Alternate C Sub-Total

Item No Est Qty Units Item Description

200-12 992 LNFT 12" Storm Sewer Pipe

200-15 413 LNFT 15" Storm Sewer Pipe

200-18 368 LNFT 18" Storm Sewer Pipe

200-24 112 LNFT 24" Storm Sewer Pipe

200-36 424 LNFT 36" Storm Sewer Pipe

Alternate D Sub-Total

Base Bid, Alternate A, Alternate C

Base Bid, Alternate B, Alternate C

Base Bid, Alternate A, Alternate D

Base Bid, Alternate B, Alternate D

Item No Est Qty Units Item Description

700-01 13173 SY Credit to Eliminate Urban Doweling for Concrete Pavement

700-02 13173 SY

Credit to Construct 6" Concrete Pavement on 5-1/2" CABC 

including Reduction of Excavation by 1"

Alternate C - Concrete Storm Sewer Pipe

Credit Items

Alternate D - Flexible Storm Sewer Pipe

Unit Price Amount Unit Price Amount Unit Price Amount

Jossart Brothers IncDavid Tenor CorporationDorner Inc

18.21$         6,428.13$              17.30$         6,106.90$              14.00$           4,942.00$              

13.31$         33,208.45$           12.60$         31,437.00$           13.80$           34,431.00$           

15.18$         26,048.88$           14.40$         24,710.40$           16.75$           28,743.00$           

36.79$         7,909.85$              34.35$         7,385.25$              32.50$           6,987.50$              

7.75$           34,301.50$           7.35$           32,531.10$           10.10$           44,702.60$           

30.56$         402,566.88$         29.05$         382,675.65$         29.80$           392,555.40$         

52.26$         12,228.84$           49.75$         11,641.50$           51.00$           11,934.00$           

52.26$         19,022.64$           71.00$         25,844.00$           51.00$           18,564.00$           

692,221.68$      665,182.10$      675,455.15$      

Unit Price Amount Unit Price Amount Unit Price Amount

44.00$         43,648.00$           57.25$         56,792.00$           54.00$           53,568.00$           

49.00$         20,237.00$           66.95$         27,650.35$           56.00$           23,128.00$           

63.00$         23,184.00$           72.50$         26,680.00$           70.00$           25,760.00$           

70.00$         7,840.00$              90.95$         10,186.40$           82.00$           9,184.00$              

93.00$         39,432.00$           126.00$      53,424.00$           110.00$         46,640.00$           

134,341.00$      174,732.75$      158,280.00$      

Unit Price Amount Unit Price Amount Unit Price Amount

38.00$         37,696.00$           51.50$         51,088.00$           50.00$           49,600.00$           

42.00$         17,346.00$           64.00$         26,432.00$           53.00$           21,889.00$           

56.00$         20,608.00$           70.00$         25,760.00$           68.00$           25,024.00$           

67.00$         7,504.00$              88.00$         9,856.00$              80.00$           8,960.00$              

87.00$         36,888.00$           120.00$      50,880.00$           108.00$         45,792.00$           

120,042.00$      164,016.00$      151,265.00$      

Unit Price Amount Unit Price Amount Unit Price Amount

2.25$           29,639.25$           2.25$           29,639.25$           2.25$             29,639.25$           

2.00$           26,346.00$           2.00$           26,346.00$           2.00$             26,346.00$           

Jossart Brothers Inc

Jossart Brothers Inc

David Tenor Corporation

Dorner Inc

Dorner Inc

2,693,464.19$                         

2,541,567.74$                         

Dorner Inc

2,555,866.74$                         

2,707,763.19$                         

David Tenor Corporation Jossart Brothers Inc

Dorner Inc

2,579,651.10$                         2,657,581.09$                            

David Tenor Corporation

David Tenor Corporation

2,590,367.85$                         

2,733,932.00$                         

2,723,215.25$                         

Jossart Brothers Inc

2,664,596.09$                            

2,827,457.12$                            

2,820,442.12$                            


