

CITY OF FOND DU LAC FOND DU LAC PUBLIC LIBRARY MASONRY RESTORATION

IRS JOB # 15393. FILE #2015-110

| CONTRACTOR | Statz Restoration | B & B Quality Building | Capelle Bros & Diedrich | Building Restoration Corp |
|--|-------------------|---------------------------|----------------------------|------------------------------|
| | | | | |
| BASE PRICES | | | | |
| BASE BID: (Grind out mortar and sealant joints and install new sealant) | \$28,750.00 | \$33,270.00 | \$38,865.00 | \$44,759.00 |
| ALLOWANCE: (Funding for Unit Pricing) | \$5,000.00 | \$5,000.00 | \$5,000.00 | \$5,000.00 |
| Total Bid (Base Bid + Allowance) | \$33,750.00 | \$38,270.00 | \$43,865.00 | \$49,759.00 |
| ALTERNATE ADD #1: (Wet seal windows and install aluminum sill flashings) | \$38,350.00 | \$19,300.00 | \$16,426.00 | \$10,244.00 |
| UNIT PRICING | | | | |
| Additional tuck-point of mortar Joints (per lineal foot) | \$4.00 | \$5.50 | \$9.00 | \$8.00 |
| Removal and replacement of joint sealant (per lineal foot) | \$9.50 | \$9.25 | \$12.00 | \$9.00 |
| Install new pre-cast concrete coping Work Area M1 (per each) | \$475.00 | \$1,070.00 | \$1,385.00 | \$565.00 |
| Install new pre-cast concrete coping Work Area M2 (per each) | \$575.00 | \$1,255.00 | \$1,255.00 | \$685.00 |
| Install new pre-cast concrete Block Work Area M2 (per each) | \$890.00 | \$410.00 | \$1,115.00 | \$465.00 |
| Install new limestone coping (in lieu of precast coping) Work Area M1 (per each) | \$475.00 | \$935.00 | \$775.00 | \$725.00 |
| Install new limestone coping (in lieu of precast coping) Work Area M2 (per each) | \$575.00 | \$1,085.00 | \$925.00 | \$765.00 |
| Install new limestone block (in lieu of precast concrete Block Work Area M2 (per each) | \$890.00 | \$150.00 | \$540.00 | \$465.00 |
| Wet seal window (per lineal foot) | \$7.00 | \$2.45 | \$6.00 | \$6.00 |
| Time & Material | | | | |
| Time per-man-hour | \$ 85.00 | \$ 85.00 | \$ 85.00 | \$ 120.00 |
| Material cost plus % | 10% | 15% | 10% | 15% |
| SCHEDULE | | | | |
| Commence Work in Days | 15 | 5 | 5 | 30 |
| Completion Work On or Before | 11/23/2015 | 11/23/2015 | 11/23/2015 | 11/23/2015 |
| | | | | |
| Bid Bond Y/N | YES | YES | YES | YES |
| Attachments Y/N | YES | YES | YES | YES |
| | | | | |

Bids Due: Tuesday, October 20, 2015 at 2:00 pm